STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 15/ 04 IN LOS ANGELES COUNTY I N 04/ 20/ 04
CONTRACT NUMBER 07-4J2004 LOS ANGELES FROM 0. 2 KM EAST OF CONTRACT CODE 'B '
LOCATI ON 07-LA-118-0.2/1.4 LOS ANGELES COUNTY LINE TO MoVI E 30 CONTRACT | TEMS
LANE OVERCRGOSSI NG
I NSTALL METAL BEAM GUARD RAI L FEDERAL Al D ACST-P118-(052)E

PHG- P118- (052) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGOSALS | SSUED 7 FUND TOTAL HB1 345, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF Bl DDERS 5 ENG NEERS EST 274, 000. 00 AMOUNT OVER 24, 493. 00 PERCENT OVER EST 8.94
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 298, 493. 00 3 O DONNELL CONSTRUCTI ON | NC 909 394-4510
00772905
559 W COVI NA BLVD FAX 909 394-4750
SAN DI MAS CA 91773-2911
2 300, 649. 00 1 CORAL CORPORATI ON OF OREGON 503 682-2252
00332441
P O BOX 347 FAX 503 682-0110
W LSONVI LLE OR 97070
3 320, 625. 40 4 MODERN ALLOYS | NC 714 893-0551
00652040
11172 WESTERN AVENUE FAX 714 895-9924
STANTON CA 90680
4 321, 282. 00 2 ALCORN FENCE COVPANY 323 875-1342
00122954
P O BOX 1249 FAX 818 768-9719
SUN VALLEY CA 91353
5 324,911. 00 5 A P ENG NEERI NG CORPCRATI ON 909 686-2512
00723018
1271 COLUMBI A AVENUE STE 10 FAX 909 686- 3845

RI VERSI DE CA 92507



07-432004 Bl D245

07-LA-118-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/ 15/ 04 04/ 20/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALCORN FENCE COVPANY VETAL BEAM GUARD RAI L

SUN VALLEY CA

CALMEX ENG NEERI NG ASPHALT CONCRETE AND ASPHALT CONCRETE DI KE
RI VERSI DE CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, CRASH CUSHI ONS AND TRAFFI C CONTROL
NI POMO CA



07-432004

07-LA-118-0 SUMMARY OF REMA/I

04/ 15/ 04

Bl D245
NI NG BI DDERS PAGE 3
04/ 20/ 04

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY I TEMS 17 AND 18 ( PORTI ON)
2788 VENTURE DR
LI NCOLN CA 95648
CALMEX ENG NEERI NG | NC | TEM 16 (PORTI ON)
P O BOX 2425
RI VERSI DE CA 92516
STATEW DE SAFETY AND SI GNS | NC ITEMS 3 THRU 5 AND 7 ( PORTI ON)
522 LI NDON LANE
NI POMO CA 93444
THOVAS AND PRATT HI GHWAY SPECI ALTI ES SERVI CES | NC ITEMS 1 AND 12 ( PORTI ON)
1564 A FI TZGERALD DR
PINOLE CA 94564
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND ASPHALT PAVI NG ( PORTI ON)

LI NCOLN CA

K R C SAFETY
VI SALI A CA

K R C SAFETY
VI SALI A CA

PAVEMENT RECYCLI NG
RI VERSI DE CA

CHANNEL! ZERS ( PORTI ON)

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PORTI ON)

REMOVE EXI STI NG ASPHALT CONCRETE DI KE ( PORTI ON)



07-432004

07-LA-118-0 SUMMARY

04/ 15/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

NI NG BI DDERS PAGE 4

04/ 20/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 EXCEL PAVI NG COVPANY
P O BOX 16405
LONG BEACH CA 90806

K R C SAFETY COVPANY

6084 WEST HURLEY AVE
VI SALI A CA

Bl DDER | D NAME AND ADDRESS

ITEMS 9, 10, 13 THRU 16 AND 19 THRU 23 (PORTI ON)

ITEMS 3 THRU 5 AND 7 ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 ALCORN FENCE COVPANY
SUN VALLEY CA

APCO
GOSHEN CA

STATEW DE SAFETY AND SI GNS | NC
NI POMO CA

VETAL BEAM GUARD RAI L

ASPHALT CONCRETE DI KE

TRAFFI C CONTROL ( PARTI AL)



07-432004 Bl D245

07- LA- 118-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 15/ 04 04/ 20/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00* 3, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00* 4, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 32, 000. 00* 32, 000. 00
5 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 24 35. 00 840. 00
6 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 170 85. 00 14, 450. 00
7 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 300. 00 8, 400. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 23 125. 00 2, 875. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 400 10. 00 14, 000. 00
10 150823 REMOVE DOWNDRAI N EA 1 1, 000. 00 1, 000. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 1, 000. 00* 1, 000. 00
12 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4,000. 00* 4,000. 00
13 193110 BEDDI NG MATERI AL VB 88 125. 00 11, 000. 00
14 260201 CLASS 2 AGGREGATE BASE VB 34 125. 00 4, 250. 00
15 260301 CLASS 3 AGGREGATE BASE VB 14 150. 00 2,100. 00
16 390103 ASPHALT CONCRETE ( TYPE B) TONN 92 130. 00 11, 960. 00
17 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 98 7.00 686. 00
18 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 1, 300 7.00 9, 100. 00
19 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 6 2, 000. 00 12, 000. 00
20 650075 600 MM RElI NFORCED CONCRETE Pl PE M 46 250. 00 11, 500. 00
21 690170 600 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 8 400. 00 3, 200. 00
(2.01 MV THI CK)
22 705045 600 MM STEEL FLARED END SECTI ON EA 1 750. 00 750. 00
23 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1,056 2.00 2,112.00
24 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1, 260 78.00 98, 280. 00
25 (S) 832061 METAL BEAM GUARD RAI LI NG M 55 78. 00 4,290. 00
(2.1 M WOOD PCST)
26 (S) 839552 TERM NAL SECTI ON' ( TYPE ©) EA 2 1, 150. 00 2, 300. 00
27 (S) 839553 END SECTI ON EA 1 400. 00 400. 00
28 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 600. 00 5, 200. 00
29 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 5 460. 00 2, 300. 00
30 999990 MOBI LI ZATI ON LS LUMP SUM 29, 000. 00* 29, 000. 00

TOTAL 298, 493. 00
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07-432004

07-LA-118-0
04/ 15/ 04
SECOND

Bl D AMOUNT
500. 00* 500. 00
250. 00* 250. 00
3, 400. 00* 3400. 00
48, 000. 00* 48000. 00
43. 00 1032. 00
70. 00 11900. 00
209. 00 5852. 00
104. 00 2392. 00
7.00 9800. 00
3, 400. 00 3400. 00
1, 000. 00* 1000. 00
4,000. 00* 4000. 00
120. 00 10560. 00
225. 00 7650. 00
209. 00 2926. 00
180. 00 16560. 00
7.00 686. 00
7.00 9100. 00
3, 925. 00 23550. 00
279. 00 12834. 00
630. 00 5040. 00
1, 000. 00 1000. 00
4.00 4224. 00
63. 00 79380. 00
107. 00 5885. 00
314. 00 628. 00
500. 00 500. 00
2, 300. 00 4600. 00
800. 00 4000. 00
20, 000. 00* 20000. 00
300, 649. 00

SUMMARY

1, 900.

28, 500.

OF REMA/
RD
AMOUNT
00* 1335. 00
00* 7600. 00
00* 4500. 00
00* 56900. 00
00 1080. 00
00 12750. 00
00 5180. 00
00 1472. 00
35 18690. 00
00 800. 00
00* 1000. 00
. 00* 4000. 00
.00 12320. 00
.00 4080. 00
.00 3010. 00
.00 9384. 00
.30 715. 40
.30 8190. 00
.00 12600. 00
.00 20470. 00
.00 8800. 00
.00 450. 00
.00 2112.00
. 80 84168. 00
.00 3795. 00
.00 10. 00
.00 39. 00
00 3800. 00
.00 2875. 00
00* 28500. 00
320, 625. 40

NI NG BIDDERS
FOURTH

BI D AMOUNT
1, 400. 00* 1400
41, 000. 00* 41000
3, 300. 00* 3300
35, 000. 00* 35000
50. 00 1200
78. 00 13260
210. 00 5880
111. 00 2553
11. 00 15400
4, 500. 00 4500
1, 000. 00* 1000
4. 000. 00* 4000
37. 00 3256
53. 00 1802
460. 00 6440
100. 00 9200
6. 00 588
6. 00 7800
1, 500. 00 9000
735. 00 33810
840. 00 6720
400. 00 400
3.00 3168
68. 00 85680
61. 00 3355
110. 00 220
300. 00 300
2,100. 00 4200
370. 00 1850.
15, 000. 00* 15000.
321, 282. 00

Bl D245
PAGE 6
04/ 20/ 04
FI FTH
Bl D AMOUNT
2,500. 00* 2500
4,500. 00* 4500
3, 360. 00* 3360
35, 000. 00* 35000
42.00 1008
70. 00 11900
200. 00 5600
140. 00 3220
16. 00 22400
400. 00 400
6, 900. 00* 6900
2, 500. 00* 2500
90. 00 7920
110. 00 3740
140. 00 1960
145. 00 13340
4.50 441
4.30 5590
1, 000. 00 6000
410. 00 18860
400. 00 3200
1, 000. 00 1000
6. 00 6336
86. 00 108360
86. 00 4730
173. 00 346.
444,00 444
2,928. 00 5856
600. 00 3000
34, 500. 00* 34500.
324, 911. 00



